

**NOTICE TO CONTRACTORS  
INVITATION FOR BIDS**

Sealed Bids will be received by the Jacksonville Water Works, Gas & Sewer Board in the Council Chambers located at 1206 Church Ave SE, Jackson, AL 36265 until January 27, 2026 @10:00 A.M., local time, for furnishing all labor, materials, and equipment and doing the work of constructing, according to Plans, Specifications and Contract Documents on file in the office of the Owner, the improvements hereinafter described. No bids will be received after the time set forth hereinabove, and the Bids will be publicly opened and read.

The work of constructing the AL 204 Utility Relocation Project - ALDOT Project No. STPAA-0204(516), Bid No. 26-03 ~ JPWP 25-137 will be let under one Contract. The principal items of work are detailed herein below.

Principal Work:

520	LF	6" PVC Water Line
1	EA	Fire Hydrant Reset
3	EA	6" Gate Valve with Box
16	EA	6" Retainer Gland
3	EA	6" Anchor Tee
2	EA	6" Water Meter and Box Set
60	LF	Ductile Iron Pipe
2	EA	Concrete Vault
65	LF	12" Steel Encasement Pipe
4200	LF	2" PE Gas Line
1400	LF	4" pe Gas Line
200	LF	1" Gas Service Line
60	LF	8" Steel Casing
30	EA	2" PE Fittings
20	EA	4" PE Fittings
1	EA	2" Gas Regulator Station
8	EA	2" PE Valve with Box
4	EA	4" PE Valve with Box
200	LF	6" DI Pipe Restrained Joint
400	LF	4" Steel Encasement Pipe

Plans, Specifications and Contract Documents are open to public inspection at the office of Owner, The Jacksonville Water Works, Gas & Sewer Board, 1206 Church Ave SE, Jacksonville, Alabama, 36265 or may be obtained from the office of the Engineers, Utility Engineering Consultants, LLC, 135 Gemini Circle., Suite 211, Homewood, Alabama 35209 upon receipt of \$ 00.00 per set, the actual cost of printing, reproducing, handling and distribution for each set of documents. No refunds will be made except to bidding Contractors, who shall be refunded for one bid set.

The Contractor is hereby advised that TIME IS OF THE ESSENCE on this project and that the contract time of 90 consecutive calendar days and noted restrictions shall be strictly observed. LIQUIDATED DAMAGES WILL BE ASSESSED IF THE CONTRACT TIME IS EXCEEDED. The Contractor may apply for an extension of time in accordance with the provisions of the contract; however, such an extension must be approved prior to the contract completion date to avoid the imposition of liquidated damages.

**UTILITY ENGINEERING CONSULTANTS, LLC**  
135 Gemini Circle, Suite 211  
Homewood, Alabama 35209

(205) 951-3838